



Vital Health: Website + Backend Proposal

View the live site: <https://vital-health-9bf311.webflow.io>

Phase 1: Website

Rebuilt the design in Webflow as a fully editable site: Home, Services, About, Contact, responsive on desktop and mobile, navigation, logo, and all patient-portal/booking buttons pointed to Cerbo.

- **Flat fee: \$700** (about one day of work at \$95/hr).
- **Ongoing: Webflow hosting is ~\$40/month.** This is what lets the team manage the site themselves.

Phase 2: Backend setup

Once I've talked with the managers and we've mapped how everything connects, I can get the patient-facing side set up. Planned work:

- **Connect Cerbo.**
- **Set up retail items** in the patient portal.
- **Build the add-to-cart checkout** so Julie and her team can add hormones and products to a client's cart for easy checkout.
- **Add provider headshots/bios, and reviews/testimonials** to the site.
- Anything else the team needs that comes out of the manager meeting.

Because the exact setup depends on what we decide together, here are honest ranges, to be confirmed after the meeting:

Item	Est. hours
Manager meeting + backend plan	2
Connect Cerbo	5 to 7
Add-to-cart / checkout flow for staff	3 to 5
Website touchups (headshots, bios, etc.)	2 to 4
Buffer	2 to 4
Phase 2 subtotal	14 to 22 hrs

- **Phase 2 estimate: ~\$1,330 to \$2,090** at \$95/hr.

Running total (Phases 1 and 2)

~\$2,030 to \$2,790, including the \$700 website. That keeps the work comfortably **under \$5,000**. If anything looks like it would push past \$5k, I'll flag it before doing the work so you can manage expectations.

Optional add-on: Instagram automation

You mentioned wanting weekly help with Instagram. I can set up an automated weekly posting workflow so the account stays active without anyone having to remember to post each week. I'd scope it properly once the site and backend are done, billed at the same \$95/hr.

Terms

- **Rate:** \$95/hour for backend/coordination work; website is a flat \$700.

- **Payment:** Stripe. I'll send an itemized invoice.
- **Hosting:** Webflow ~\$40/month (ongoing, paid by Vital Health).
- **Estimates** are ranges; final billable confirmed with Dr. Feste, Julie, and staff input. I'll flag before exceeding the \$5,000 target.

Next steps

1. **Confirm the \$700 website + \$40/mo hosting works** and Dr. Feste wants to move forward.
2. **Schedule the manager meeting.**
3. After launch, scope **Instagram automation** if you'd like it.

A note on the estimates

The hour ranges above are estimates, not fixed quotes. The exact hours, especially for the backend work in Phase 2, will depend on what we decide together in the meeting with the managers. Once we have met and mapped out how everything connects, I'll confirm the final billable hours with input from Dr. Feste, Julie, and staff. I'll only ever bill actual time worked, and I'll send an itemized invoice so you can see exactly what was done.

Thank you for the opportunity to work with the Vital Health team. I'm happy to walk through any part of this proposal.

Annabel Filippini

annabelflip1@gmail.com · (303) 859-3694